
 

 

February 13, 2019 

 

Josh Clayworth 

City of West Des Moines 

4200 Mills Civic Parkway 

West Des Moines, IA  50265 

 

Dear Josh, 

 

Attached is a certified copy of the Bid Tabulation form of the bid results for the West Public Services Facility – 

PH2 Buildings and Site Improvements.  The apparent low bidder is Koester Construction Company, Inc. located in 

Grimes, IA.  We have reviewed the bid documents submitted by Koester, and all other bidders, and find no 

abnormalities or issues with any of the submitted proposals.  I have been in contact with Koester Construction 

and they have confirmed their submitted bid is accurate and are comfortable entering into a contract with the 

City of West Des Moines for the amount stated to complete the PH2 construction work. 

 

We are pleased with the bids that were received which were all below the final Cost Opinion by a good margin.  

Timing of the bidding played a major role as one of the first major projects to bid in 2019 in Central Iowa with 

many contractors and sub-contractors showing great interest in the project.  The range of bids, which is fairly 

tight with a range of approximately 13% from low to high, is also indicative of a favorable bidding climate for this 

scale of project.  Another factor that may have played a role in the favorable bidding climate is we have heard 

that bonding capacity of mid-tier contractors has recently increased enabling more contractors to bid on 

projects.  We are pleased the bids came in favorably and look forward to seeing the project move forward to 

construction. 

 

FEH DESIGN recommends awarding the construction contract for the West Public Services Facility – PH2 

Buildings and Site Improvements to Koester Construction Company, Inc.  As soon as the City determines if they 

will award the contract to Koester and what Alternates, if any, they would like to accept, I will begin to develop 

the Contract forms for the award. 

 

CONGRATULATIONS and we look forward to continuing to see this project through to completion. 

 

Sincerely, 

 

 

 

John D. Karrmann, AIA 

FEH DESIGN 
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2017205.03 - WDM West Public Services Facility - PH2 Buildings & Site Improvements FEH Design
City of West Des Moines Project Number:  0510-027-2017

Bid Date: 

BID TABULATION FORM

Contractor Name Cost Opinion Koester Rochon Ball Team Edge Commercial

X X X X

BIDDER STATUS FORM X X X X

X X X X

X X X X

X X X X

ADDENDUM NO. 4 X X X X

ADDENDUM NO. 5 X X X X

$27,119,719.00 $18,990,000.00 $19,796,000.00 $20,210,000.00 $20,672,000.00 

599,441.00 562,500.00 530,000.00 613,000.00 660,000.00 

177,700.00 50,000.00 45,000.00 83,000.00 66,000.00 

3,110,187.00 2,315,000.00 2,740,000.00 2,555,000.00 2,650,000.00 

1,000,000.00 1,150,000.00 1,250,000.00 1,590,000.00 1,400,000.00 

580,990.00 715,000.00 840,000.00 920,000.00 850,000.00 

474,630.00 543,000.00 782,000.00 870,000.00 965,000.00 

0.00 (18,000.00) 18,500.00 (10,000.00) 0.00 

$33,062,667.00 $24,307,500.00 $26,001,500.00 $26,831,000.00 $27,263,000.00 

8/31/2020 8/31/2020 8/31/2020 8/31/2020 8/31/2020

Apparent Low Bidder

February 13, 2019

BID BOND

Other Remarks:

REQUIRED COMPLETION DATE:

TOTAL BID

BASE BID

ADDENDUM NO. 1

ADDENDUM NO. 2

ADDENDUM NO. 3

Alt No. 6 - BLDG 6 (Covered Stor)

Alt. No. 7 - Fire Alarm System

Alt No. 1 - East Entry Drive

Alt No. 2 - MOC Build-out

Alt No. 3 - BLDG 3 (Storage)

Alt No. 4 - BLDG 4 (Salt Dome)

Alt No. 5 - BLDG 5 (Brine Mixing)



2017205.03 - WDM West Public Services Facility - PH2 Buildings & Site Improvements FEH Design
City of West Des Moines Project Number:  0510-027-2017

Bid Date: 

BID TABULATION FORM

Contractor Name Turner Construction Estes Williams Bros Co

X X X

BIDDER STATUS FORM X X X

X X X

X X X

X X X

ADDENDUM NO. 4 X X X

ADDENDUM NO. 5 X X X

$20,885,058.00 $21,299,000.00 $21,550,000.00 

604,745.00 565,000.00 604,000.00 

85,046.00 51,000.00 84,000.00 

2,750,388.00 2,300,000.00 2,470,000.00 

1,318,080.00 1,175,000.00 1,200,000.00 

951,083.00 750,000.00 750,000.00 

982,969.00 640,000.00 840,000.00 

(4,403.00) (16,000.00) (16,000.00)

$27,572,966.00 $26,764,000.00 $27,482,000.00 

8/31/2020 8/31/2020 8/31/2020

February 13, 2019

BID BOND

Other Remarks:

TOTAL BID

PROJECTED COMPLETION DATE:

Alt No. 5 - BLDG 5 (Brine Mixing)

Alt No. 6 - BLDG 6 (Covered Stor)

Alt. No. 7 - Fire Alarm System

BASE BID
Alt No. 1 - East Entry Drive

Alt No. 2 - MOC Build-out

Alt No. 3 - BLDG 3 (Storage)

Alt No. 4 - BLDG 4 (Salt Dome)

ADDENDUM NO. 1

ADDENDUM NO. 2

ADDENDUM NO. 3


